

Lot 1 – Software Procurement

Page 63 & 64

Position	Related Services
Digital IC Design Flow	1. Installation & commissioning 2. Training of end-users or staff 3. Technical support (e.g. minimum 1 year) 4. On-site testing 5. Software configuration or updates
Analog & Mixed-Signal IC Design Flow	1. Installation & commissioning 2. Training of end-users or staff 3. Technical support (e.g. minimum 1 year) 4. On-site testing 5. Software configuration or updates
IC Design Verification Flow	1. Installation & commissioning 2. Training of end-users or staff 3. Technical support (e.g. minimum 1 year) 4. On-site testing 5. Software configuration or updates

Page 36

Transfer of Knowledge Submission of training plan for PSEB's designated staff (Quantitative)(Doc Required)

5