
 
 

Date: June 04, 2026 
Ref: ALHPP/GRC/ISB/O/010 

To, 
 
The Chief Engineer/ PD 
Office of Chief Engineer/ Project Director  
Attabad Lake Hydropower Project (ALHPP) WAPDA,  
Sunny View estate, Kashmir Road, Lahore, Pakistan 
PH# +92-333-448-1116 
Email: pdalhpp@gmail.com  
 

SUBJECT:  PACKAGE-III ELECTRO-MECHANICAL WORKS ATTABAD LAKE 
HYDROPOWER PROJECT (54 MW) 
REQUEST FOR CLARIFICATION NO. 03 
REQUEST FOR EXTENSION OF BID SUBMISSION DATE 

 

Dear Sir, 

We are extremely pleased to participate in the bidding process for the subject project. In order 
to comprehensively analyze all aspects of the bidding documents, proposal requirements, and 
other relevant factors, we would like to request your good office to kindly extend the bid 
submission date by two months. 

It is further submitted that the current economic situation of the country, reduced working 
hours, continuous fluctuation in fuel prices, transportation costs, and market rates are directly 
affecting the process of obtaining firm and competitive quotations from suppliers, 
subcontractors, and vendors. Additional time is therefore required to properly evaluate these 
factors and prepare a realistic and competitive proposal. 

We believe that a two-month extension will enable us to prepare our proposal more carefully, 
accurately, and competitively for this esteemed project. 

Thanking you and assuring you of our best services, 

 

Sincerely, 

mailto:pdalhpp@gmail.com


 
 

For and on behalf of 
M/s Ghulam Rasool & Company (Pvt) Ltd. 

 

 

Engr. Muhammad Shoaib Ilahi 
Authorized Representative 
 
CC:  Office Copy 
 


